CANCELLATION
OF A WORKS TENDER PROCEDURE

Reconstruction and construction of Emergency Situation Management Centre

1. Publication reference
RORS28/Mosna/TD5

2. Date of publication
12/12/2017

3. Programme title
INTERREG – IPA CBC Romania - Serbia

4. Contracting authority
SERBIA
LOCAL COMMUNITY MOSNA
Mosna bb
19220 DONJI MILANOVAC

5. Reason for cancellation
Technically compliant tender exceeded financial resources available.

Notes:
Should a new tender procedure be launched for this project, a new contract notice will be published, unless the contracting authority awards the contract through a negotiated procedure – in which case only the award of the contract will be published.