
One potential tenderer asked: 

 

1. Please clarify which Euro exchange rate should be used for tender preparation. 

The exchange rate from the date of public procurement or the exchange of the 

General Estimate? (The General Estimate uses an exchange rate of 1 Euro = 4,5337 

Ron from 31.01.2016). 

2. Please clarify which Annexes correspond to each execution phase; 

For instance, Annex 17 belongs to phase 5 ˝Island Restoration˝ or refers to general 

landscaping works for the entire project and must be quoted in the C+M Execution 

activity.  Annex 25 ˝Rehabilitation of operational buildings˝(object 2.2 design only( 

includes the ˝DN Access road rebuilding -left bank˝(part of object 2.1 design and 

execution). 

3. ˝ Memoriu SF Sanmihaiu Roman˝ in Romanian language, at Phase 2 describes some 

preliminary works of un-silting the bank deposits and transport to a built deposit.  

Please indicate the deposit’s location and all the works included for its construction. 

4. The Works Contract Notice, Supplement of the Official Journal of the European 

Union, published on TED on 10.11.2018 specifies on art. VI.3 ˝Additional 

Information˝ para 2) the following: 

˝The amount of 87.058,00 EUR representing technical assistance in the General 

Estimates has been changed into the work supervision contract t(according to 

addendum No.1 of this project, and will be tendered separately)˝. 

 Please provide addendum No.1 of this project. 

5. Please provide a detailed Breakdown of the General Estimate for the amount of 

4,792,174,78 EUR (excluding VAT) – Project Estimated total value. 

6. Whit regard to the lock rehabilitation, at “Phase 4.1 Hydro-mechanical equipment” 

execution and installing of two cofferdams size 10x5.3 and their embedded parts 

(upstream and downstream of lock gates – para a) and b)) are described. These 

cofferdams are not included in its relevant Annex no 28’ 

Please clarify of these two cofferdams are to be quoted and where to be included. 

 

 

 

 

 

 

 

 

 



 

Banat River Basin Administration replied: 

 

1. Please use the INFOREURO exchange rate for February 2019. 

2. Annex 17 refers to island landscape works and must be quoted at C+M activity. 

The DN access road rehabilitation (Annex 25) is part of point 2.2. – Rehabilitation of the 

operational buildings (where only design is foreseen). Not to be confused with rehabilitation  

road left bank of 235 m, parallel with the lock from stage 3. 

3. The Beneficiary has the availability of a waste ecological deposit, that can be used for the 

excavated material. The deposit is at 20 km away from Sinmihaiu Roman. 

4. According to the Regional Bureau for Cross-border Cooperation decision we are not allowed 

to provide the requested document. (Addendum no. 1 to the Project) 

5. Detailed breakdown of the General Estimate for the amount of 4,792,174.78 Euro (excluding 

VAT). 

Design + permits 
 

cap. 3.1 
 

 Field studies and expertise 
    103.164 

cap. 3.2  
Obtaining of agreements, permits and 
authorisations     62.318 

cap. 3.3 Design and engineering     206.328 
 

  
 

    TOTAL   371.809 

          

 Work execution 

cap. 1.2. Land arrangements 21.557 

cap. 1.3. Arrangements for environment protection 103.207 

cap. 2   Costs for ensuring the objective necessary 
utilities 

14.051 

cap. 4.1 Constructions and installations 3,140.945 

cap. 4.2 Technological tillage assembling 147.254 

cap. 4.3 
Tillages, technical and functional 
equipments with assembling     

463.496 

cap. 5.1.1   Building site organizing 49.441 

cap. 5.3  Contingency     438.269 

    TOTAL   4,378.219 



          

cap. 5.2 Comissions, quotes, taxes, credit cost 42.146 

        

TOTAL GENERAL 4,792.174 

 

6. These two cofferdams are going to be included according to the Technical Specification – 

stage 4, hydromechanical equipment, point a and point b and according to Annex 28', lock 

gate upstream and lock gate downstream. 


