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No.6474/11.07.2023 

 

CORRIGENDUM No: 1 

to the 

2. CONTRACT NOTICE 

3. INSTRUCTIONS TO TENDERERS 

4. (DRAFT) CONTRACT 

  5. SPECIAL CONDITIONS  

7. ANNEX II + III : TECHNICAL SPECIFICATIONS + TECHNICAL OFFER 

 

Publication Ref: RORS 284 / Municipality of Jimbolia / 03 - RE 

 

Subject: Supply of medical instruments, tools and equipment 

 

Location: Romania, Jimbolia 

I: The CONTRACT NOTICE is corrected or modified as follow: 

Point no.: 15  

Instead of:  

Period of implementation of tasks 

Period of implementation of the tasks will be 90 days from issuing the order for delivery by 
Contracting Authority. 

Read:  

Period of implementation of tasks 

Period of implementation of the tasks will be 90 days (but no later than 11.12.2023) from issuing 
the order for delivery by Contracting Authority. 

II. The INSTRUCTIONS TO TENDERERS is corrected or modified as follow: 
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Point no.: 1.1 

Instead of:  

1.1 The subject of the contract is the supply, delivery, unloading, installation, commissioning 
and maintenance of medical instruments, tools and equipment by the Contractor of the following 
goods: 

Lot number Description 

LOT 1 Orthopedic drill-reamer -1 pcs 

LOT 8 EKG machine -2 pcs 

LOT 9 DEFIBRILLATOR– 2 pcs 

 

To the headquarters of the Dr. Karl Diel Hospital of Jimbolia, in the town of Jimbolia, Str. 
Contele Csekonics, nr. 4, DDP, and the implementation period is 90 days after order for delivery 
issued by Contracting Authority, in accordance with point 15 of the Contract notice. 

Read:  

1.1 The subject of the contract is the supply, delivery, unloading, installation, commissioning 
and maintenance of medical instruments, tools and equipment by the Contractor of the following 
goods: 

Lot number Description 

LOT 1 Orthopedic drill-reamer -1 pcs 

LOT 8 EKG machine -2 pcs 

LOT 9 DEFIBRILLATOR– 2 pcs 

 

To the headquarters of the Dr. Karl Diel Hospital of Jimbolia, in the town of Jimbolia, Str. 
Contele Csekonics, nr. 4, DDP, and the implementation period is 90 days (but no later than 
11.12.2023) after order for delivery issued by Contracting Authority, in accordance with point 15 
of the Contract notice. 

 

III. The (Draft) Contract is corrected or modified as follow: 

Instead of:  

1.1 The subject of the contract shall be the supply, delivery, unloading, installation, 
commissioning and maintenance of medical instruments, tools and equipment, of the following 
supplies: 

Lot number  Description 

LOT 1 Orthopedic drill-reamer -1 pcs 
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LOT 8 EKG machine -2 pcs 

LOT 9 DEFIBRILLATOR– 2 pcs 

The place of acceptance of the supplies shall be Dr. Karl Diel Hospital of Jimbolia, in the town of 
Jimbolia, Str. Contele Csekonics, nr. 4, DDP, and the implementation period is 90 days after 
order for delivery issued by Contracting Authority. 

Read: 

1.1 The subject of the contract shall be the supply, delivery, unloading, installation, 
commissioning and maintenance of medical instruments, tools and equipment, of the following 
supplies: 

Lot number  Description 

LOT 1 Orthopedic drill-reamer -1 pcs 

LOT 8 EKG machine -2 pcs 

LOT 9 DEFIBRILLATOR– 2 pcs 

The place of acceptance of the supplies shall be Dr. Karl Diel Hospital of Jimbolia, in the town of 
Jimbolia, Str. Contele Csekonics, nr. 4, DDP, the implementation period is 90 days (but no later 
than 11.12.2023) after order for delivery issued by Contracting Authority. 

IV. The SPECIAL CONDITIONS is corrected or modified as follow: 

Instead of:  

Article 13 Programme of implementation of tasks 

13.2 Period of implementation of the tasks will be 90 days from issuing the order for 
delivery by Contracting Authority. 

Read:  

Article 13 Programme of implementation of tasks 

13.2 Period of implementation of the tasks will be 90 days (but no later than 11.12.2023)  
from issuing the order for delivery by Contracting Authority. 

V. ANNEX II + III :  TECHNICAL SPECIFICATIONS + TECHNICAL OFFER 

Instead of:  

DELIVERY TERM: 

The equipment shall be delivered within maximum 90 days from the date of issuance of the order  

The equipment shall be delivered at the headquarters of Dr Karl Diel Hospital in Jimbolia 
(Contele Csekonics Street no.4). The shipping costs are included in the price of the tender. 

The supplier shall fill in an affidavit related to meeting these requirements. 

Read:  
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DELIVERY TERM FOR EACH LOT: 

The equipment shall be delivered within maximum 90 days (but no later than 11.12.2023)  from 
the date of issuance of the order  

The equipment shall be delivered at the headquarters of Dr Karl Diel Hospital in Jimbolia 
(Contele Csekonics Street no.4). The shipping costs are included in the price of the tender. 

The supplier shall fill in an affidavit related to meeting these requirements. 

 

 

 Project coordinator, 

   Ungureanu  Etelca 
 

                


	Subject: Supply of medical instruments, tools and equipment

